STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 31/ 00 I N LAKE COUNTY AT M DDLETOMN AT 06/ 01/ 00
CONTRACT NUMBER 01- 404504 ROUTE 29 AND WARDLAW STREET CONTRACT CCDE 'C '
LOCATI ON 01- LAK-29-6.0 | NTERSECTI ON 33 CONTRACT | TEMS
TRAFFI C SI GNAL CHANNELI ZATI ON FEDERAL Al D ACST-P029-(084)E

PHG- P029- (084) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPCSALS | SSUED 10 FUND TOTAL HB1 570, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 3 ENG NEERS EST 400, 583. 00 AMOUNT OVER 18, 623. 00 PERCENT OVER EST 4. 65
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 419, 206. 00 2 PARNUM PAVI NG | NC 707 467-4100
00264839
P O BOX 970 FAX 707 467-4143
UKI AH CA 95482
2 423, 648. 00 3 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
P O BOX 639 FAX 707 542-4897
SANTA RCSA CA 95402
3 570, 999. 97 1 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581



01- 404504 Bl D245

01- LAK-29-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 31/ 00 06/ 01/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PRI CE STRI PI NG | TEMS 28 THRU 31
CRESCENT CITY CA 95531
RI CHARD HEAPS ELECTRI CAL | TEM5 9, 32 AND 33
SACRAMENTO CA 95829
SOAVE CONCRETE | TEMS 25 AND 26 ( PARTI AL)
UKI AH CA 95482
STATEW DE SAFETY AND SI GNS ITEMS 1, 5, 7, 21 AND 22 (PARTIAL)

Pl SMO BEACH CA 93448



01- 404504
01- LAK-29-6
05/ 31/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
06/ 01/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ARTHUR AND DEVENCENZI
SANTA RCSA CA
PRI CE STRI PI NG
CRESCENT CITY CA
Rl CHARD HEAPS ELECTRI C
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS

SAN JOSE CA
Bl DDER | D NAME AND ADDRESS

CONCRETE

STRI PI NG AND MARKERS

ELECTRI CAL

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A B S L CONSTRUCTI ON
SAN CARLCS CA

GOLDEN STATE TRAFFI C SERVI CES
2530 K MERCANTI LE DRI VE
RANCHO CORDOVA CA 95742
NORTHERN | NDUSTRI AL ELECTRI C

2435 RADI O LANE

REDDI NG CA 96001

PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY ROAD

CRESCENT CITY CA 95531

COLD PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

SI GNAL, LI GHTI NG AND FLASHI NG BEACONS

STRI PI NG AND MARKERS



01- 404504 Bl D245

01- LAK- 29- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 31/ 00 06/ 01/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 49, 500. 00* 49, 500. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4, 800. 00 9, 600. 00
4 018225 ABANDON SPRI NKLER SYSTEM EA 1 150. 00 150. 00
5 150742 REMOVE ROADSI DE S| GN EA 14 70. 00 980. 00
6 150820 REMOVE | NLET EA 2 500. 00 1, 000. 00
7 152320 RESET ROADSI DE SI GN EA 1 100. 00 100. 00
8 152402 ADJUST WATER VALVE COVER TO GRADE EA 4 500. 00 2, 000. 00
9 018226 ADJUST PULL BOX TO GRADE EA 1 550. 00 550. 00
10 152440 ADJUST MANHOLE TO GRADE EA 2 1, 500. 00 3, 000. 00
11 153153 COLD PLANE ASPHALT CONCRETE PAVENENT M2 5, 350 3.00 16, 050. 00
(45 MV MAXI MUM)
12 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 21 75. 00 1, 575. 00
13 160120 REMOVE TREE EA 1 250. 00 250. 00
14 160121 REMOVE TREE STUMP EA 2 750. 00 1, 500. 00
15 190101 ROADVWAY EXCAVATI ON VB 80 50. 00 4, 000. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 30 85. 00 2, 550. 00
17 260201 CLASS 2 AGGREGATE BASE VB 110 75.00 8, 250. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 800 55. 00 99, 000. 00
19 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 280 85. 00 23, 800. 00
20 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.5 1, 500. 00 5, 250. 00
21 566011 ROADSI DE SI GN - ONE POST EA 3 175. 00 525. 00
22 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 7 85. 00 595. 00
METHOD)
23 (S) 664004 200 MM CORRUGATED STEEL Pl PE M 29 160. 00 4, 640. 00
(2.01 MM THI CK)
24 664018 525 MM CORRUGATED STEEL Pl PE M 32 250. 00 8, 000. 00
(2.01 MM THI CK)
25 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 4 510. 00 2, 040. 00
26 018227 M NOR CONCRETE VB 82 630. 00 51, 660. 00
(CURB, GUTTER AND S| DEWALK)
27 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 227 3. 00 681. 00
28 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 83 40. 00 3, 320. 00
29 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 1, 530 2.00 3, 060. 00
30 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 200 3.00 600. 00
31 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 120 20. 00 2, 400. 00
RECESSED)
32 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 94, 100. 00* 94, 100. 00



01- 404504
01- LAK-29-6 CONTRACT PROPOSAL
05/ 31/ 00
| TEM | TEM
NO. CODE | TEM DESCRI PTI ON

33 (S) 860601 FLASHI NG BEACON

Bl D245

OF LOW BI DDER PAGE 5
06/ 01/ 00
UNIT OF ESTI MATED
VEASURE QUANTI TY Bl D AMOUNT
LS LUMP SUM 13, 480. 00* 13, 480. 00
TOTAL 419, 206. 00



01- 404504 Bl D245

01- LAK- 29- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
05/ 31/ 00 06/ 01/ 00
R CRCECTERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 7, 500. 00* 7500. 00| 2, 000. 00* 2000. 00
2| 51, 050. 00* 51050. 00| 41, 044. 47* 41044. 47
3| 3, 100. 00 6200. 00| 12, 000. 00 24000. 00
4 | 1, 000. 00 1000. 00| 12, 000. 00 12000. 00
5| 72.00 1008. 00| 250. 00 3500. 00
6 | 550. 00 1100. 00| 1, 750. 00 3500. 00
7| 103. 00 103. 00| 250. 00 250. 00
8 | 300. 00 1200. 00| 550. 00 2200. 00
9 | 300. 00 300. 00| 500. 00 500. 00
10 | 450. 00 900. 00| 500. 00 1000. 00
11 | 1.60 8560. 00| 3.45 18457. 50
12 | 120. 00 2520. 00| 709. 00 14889. 00
13 | 1, 000. 00 1000. 00| 1, 780. 00 1780. 00
14 | 1, 000. 00 2000. 00| 1, 500. 00 3000. 00
15 | 160. 00 12800. 00| 150. 00 12000. 00
16 | 160. 00 4800. 00| 150. 00 4500. 00
17 | 120. 00 13200. 00| 96. 00 10560. 00
18 | 57.00 102600. 00| 79. 69 143442. 00
19 | 72.00 20160. 00| 96. 00 26880. 00
20 | 1, 100. 00 3850. 00| 2, 500. 00 8750. 00
21 | 180. 00 540. 00| 250. 00 750. 00
22 | 90. 00 630. 00| 375. 00 2625. 00
23 | 110. 00 3190. 00| 262. 00 7598. 00
24 | 190. 00 6080. 00| 280. 00 8960. 00
25 | 620. 00 2480. 00| 1,125.00 4500. 00
26 | 500. 00 41000. 00| 369. 00 30258. 00
27 | 3.00 681. 00| 38.00 8626. 00
28 | 41.00 3403. 00| 60. 00 4980. 00
29 | 2.10 3213. 00| 5. 00 7650. 00
30 | 3.10 620. 00| 5. 00 1000. 00
31 | 21.00 2520. 00| 40. 00 4800. 00
32 | 101, 000. 00* 101000. 00| 120, 000. 00* 120000. 00
33 | 16, 440. 00* 16440. 00| 35, 000. 00* 35000. 00

TOT 423, 648. 00 570, 999. 97



